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RWE General Terms and Conditions for 
Purchase of Goods and Services (Germany) 
– 01/2023 

1. Contract 
 Any RWE group company (RWE) may be named in 

and raise a written purchase order (order).  An 
order is an offer by RWE to purchase the goods, 
services and/or deliverables as described in the 
order (goods, services, goods/services) from the 
contractor named in the order (Contractor). 
Orders for goods/services placed by RWE are 
subject to these conditions (together the General 
Terms and Conditions (GTC) and severally a 
condition (condition)).  

 The Contractor accepts RWE’s offer by expressly 
giving RWE a notice of acceptance in writing 
(including returning a signed order) (accept, 
acceptance).  

 On and with effect from acceptance (start date), a 
contract is made between the Contractor and RWE 
which is comprised of and subject to the contents of 
the order and these GTC (contract).  

 Terms and conditions of the Contractor or any 
deviation from RWE’s GTC are expressly rejected by 
RWE.   

1.5  The order prevails over any of the conditions. 
 
2. Interpretation 
2.1 In these GTC: 

(a) the use of ‘including’ and similar expressions 
does not limit the generality of any preceding 
words. 

(b) unless the contractual context otherwise 
requires, a reference to a statute or statutory 
provision includes any statute or statutory 
provision as enacted, re-enacted or amended 
either before or during the contract term. 

(c) Writing (writing) shall have the meaning set out 
in § 126 German Civil Code (BGB). With regard 
to SAP purchase orders, the Contractor and 
RWE agree that an SAP purchase order signed 
with an electronic signature or a simple SAP 
purchase order without an electronic signature 
shall also be recognized as validly agreed. If the 
Contractor and RWE expressly agree, a 
Contract may also be concluded with a simple 
electronic signature. 

2.2 A reference to applicable law means all law, statute 
or regulation in force at any time which relates to 
this contract, the goods/services, RWE’s site and 
the delivery place (including those relating to health 
and safety, competition, anti-trust, anti-money 
laundering, anti-corruption/anti-bribery, foreign 
trade, export control and sanction laws) (applicable 
law). 

2.3 With respects to rights which either the Contractor 
or RWE can unilaterally declare (“einseitige 
Gestaltungserklärungen”) such as a termination 
notice or a rescission of contract 
(“Vertragsrücktritt”) as well as the exercise of the 
Contractor’s or RWE’s right to determine the 
performance under this contract (“Leistungs-
bestimmungsrecht”), these declarations or notices 
shall only be made by written notice in accordance 
with §126 BGB. 

 
3. Non-Exclusivity, Group Benefit 

3.1 The purchase of goods/ services by RWE pursuant 
to this contract is on a non-exclusive basis and may 
be for the benefit of other companies within the 
RWE group of companies (RWE group).  

 
4. Term 
4.1 The contract begins on the start date and ends 

when all obligations under the contract have been 
fulfilled (term). 
 

5. Delivery 
5.1 The Contractor is responsible at its sole cost and 

risk including the cost to insure for all transport, 
loading, collection, handling, storage, packing, 
unpacking, reception at site and delivery reasonably 
necessary for the supply of the goods/services 
(deliver, delivery) and obtains and pays for all 
import permits or licenses required for any part of 
the goods or the Contractor’s equipment delivered 
duty paid (as defined in the Incoterms 2020). 

5.2 Delivery includes the delivery of all tools and 
documentation (e.g. user manuals, health and safe-
ty data) relevant to the goods/services and their 
use. 

5.3 The Contractor delivers goods/services by the 
time (delivery date), at the place (delivery place) 
and in the quantity as set out in the order. 

5.4 Any signature from RWE on any delivery note or 
other documentation presented in connection with 
the delivery of the goods/services is evidence only 
of what has been received and is not evidence that 
the correct quantity of goods has been delivered or 
that goods/services delivered otherwise comply 
with the requirements of this contract. 

 
6. Delivery Date 
6.1 Without prejudice to RWE’s rights, if the Contractor 

considers that it cannot deliver the goods/services 
on the delivery date, the Contractor must notify 
RWE of the delay as well as the circumstances 
causing the delay as soon as the Contractor can. 
 

7. Instalment Delivery 
7.1 The Contractor may not deliver the 

goods/services in instalments unless stated in the 
order or unless RWE otherwise agrees in writing in 
advance.  
 

8. Standards/Quality of Goods/ Services 
8.1 The Contractor delivers good marketable title free 

from encumbrances on all goods/services 
delivered by the Contractor. 

8.2 The goods/services do not infringe RWE’s 
intellectual property rights (including copyright) 
(IPR) or that of any third party. 

8.3 The Contractor passes on the benefit of all 
manufacturers’ and any other relevant third party 
warranties or guarantees to RWE in relation to the 
goods/services 
 

9. Labelling, Advice Notes and Packaging of Goods 
9.1 The Contractor clearly marks the goods with 

RWE’s name, address, order number and with an 
advice note (detailing the name or description of the 
goods, transport, per component the item number, 
weight, number or volume and point and date of 
dispatch) and any other information RWE notifies to 
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the Contractor that RWE requires and makes it 
clear that the Contractor is  the supplier of them 
and the date and place of manufacture, where 
relevant. 

9.2 The Contractor properly labels the goods and 
supply them with all necessary warnings, 
instructions and other information relevant to their 
storage and use including, where applicable, any 
onward transport and/or lifting requirements. 

9.3 The Contractor notifies RWE  about any hazards to 
health, safety or the environment with full details of 
the hazardous content or nature of the 
goods/services and details of correct measures to 
be taken in the event of exposure or spillage. 

9.4 The Contractor properly packs the goods,  secures 
them and transports them in such a manner as to 
enable them to reach the delivery place in good 
and new condition.  

9.5 RWE does not need to return to the Contractor any 
packaging materials used in the transportation or 
delivery or supply of goods/services.   

9.6 The Contractor removes and disposes of any waste 
in compliance with relevant applicable law. 
 

10. Title and Risk 
10.1 Title and risks to goods pass to  

RWE upon delivery to the delivery place. This is 
without prejudice to simple retention of title in the 
Contractor’s  favour.  

10.2 The Contractor keeps goods insured for their full 
replacement value until risk passes to RWE. Any 
goods damaged or lost in transit is the 
Contractor’s  responsibility. 
 

11. Price, Invoicing and Payment 
11.1 In consideration of the successful delivery of the 

goods/services RWE pays the price in the fixed 
price amounts, at the rate and/or at the frequency 
set out in the order (fee).  

11.2 The fee is exclusive of value added tax (VAT)but is 
inclusive of all other matters including freight, 
insurance and other delivery costs and out-of-
pocket expenses including subsistence, 
accommodation,  supply of equipment or tools,  
payment of the Contractor’s  staff (including 
salaries, wages, bonuses and other emoluments, 
statutory charges and levies, pension provisions, 
overtime or payments for working unsociable hours) 
and compliance with all obligations under this 
contract.  

11.3 The Contractor takes into account all materials 
and activities required to supply the 
goods/services, all its costs and expenses and all its 
obligations under this contract in setting the fee. 

11.4 The Contractor’s  invoices must show date, invoice 
number, the Contractor’s name and address, VAT 
breakdown, order number, fees and the 
Contractor supplies all other information or 
supporting documentation that RWE may 
reasonably require. The Contractor’s invoice must 
meet the requirements of sections 14 (Ausstellung 
von Rechnungen), 14a (Zusätzliche Pflichten bei der 
Ausstellung von Rechnungen in besonderen Fällen) 
of the German Value-Added Tax Act 
(Umsatzsteuergesetz). Where hourly wages are 
charged, the input tax must be deducted from the 
travel costs (fares, accommodation costs etc.) in 

accordance with the tax guidelines in force. All 
receipts must be correct and permanently legible. 

11.5 The Contractor sends its invoices in the format and 
to the address as required by RWE in the order.  

11.6 RWE pays invoices within thirty (30) days from date 
of receipt. If RWE disputes an invoice, RWE may 
withhold payment of the disputed amount until 
resolution. 

11.7 If payment is not made on undisputed amounts 
when due, the Contractor may charge interest at 
the rate according to the German applicable  law. 

11.8 Any sum payable under this contract for a taxable 
supply is exclusive of VAT payable on it and the 
recipient of the supply shall pay an amount equal to 
such VAT in addition to any such sum on receipt of 
a valid VAT invoice from a supplying party. 

11.9 Any payment does not affect any rights or 
obligations of either the Contractor or RWE and 
does not mean RWE accepts that the Contractor 
has fully complied with its obligations under this 
contract. 
 

12. Change and Variation   
12.1 In the case of contracts for the provision of 

services (e.g. contract for work), RWE may request 
changes to the scope of delivery (including the 
contractually agreed delivery date), unless this is 
exceptionally unreasonable for the Contractor in 
the individual case. The Contractor complies with 
such a request. The effects of such requests, in 
particular with regard to the additional and reduced 
costs as well as the delivery dates, are to be taken 
into account appropriately and in principle agreed 
in writing between RWE and the Contractor prior to 
the execution of the changes. In cases of imminent 
delays in delivery or in case of imminent danger, 
RWE may demand that the Contractor already 
commences with the execution prior to this written 
agreement. The Contractor complies with this 
request. 

12.2 Additional agreements, amendments and additions 
to the Contract require a written agreement 
between the parties, which may also take the form 
of an electronic SAP order. 
 

13. Default and Remedy 
13.1 The Contractor and RWE have full recourse to the 

statutory warranty rights. 
13.2 The statutory defects notification period applies if 

the Contractor and RWE have not explicitly agreed 
otherwise, starting with the delivery or acceptance 
of the goods/services:  

13.3 Where the Contractor’s  default causes loss to any 
third party, then the Contractor indemnifies RWE 
from any loss incurred by or awarded against RWE 
by such third party and no maximum liability cap 
applies to this indemnity. 

13.4 Where the Contractor in respect to the contractual 
relationship is demonstrably involved in an unlawful 
restraint of competition prior to this Contract 
and/or acts anticompetively before or after this 
Contract, the Contractor pays, irrespective of any 
other liability rules, liquidated damages in the 
amount of 15% of the fee, unless a damage has 
been accounted for in a different amount. This also 
applies if the Contract has been terminated or 
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already been fulfilled. Other rights of RWE remain 
unaffected. 

13.5 Unlawful restrictions of competition are in 
particular anti-competitive negotiations, 
recommendations or appointments with other 
bidders (tenderers) / applicants regarding: 
(a) submission or non-submission of bids (tender) 
including territorial agreements, 
(b) pricing as well as profit arrangements or 
(c) delivery quantities. 
Such acts of the Contractor itself are equivalent to 
acts of persons appointed by it or working for it. 
 

14. Insurance 
14.1. Without prejudice to any rights or obligations under 

the contract or at law, the Contractor takes out 
and maintains insurance in force for the term and 
for the period of time over which the Contractor 
has continuing liabilities under this contract or 
applicable law, with reputable and substantial 
insurers and of the nature and extent as would 
reasonably be expected taking into account the 
nature and extent of the Contractor’s  obligations 
under this contract or applicable law and which 
includes the insurance cover set out in this 
condition below and to be evidenced by 
certificates of insurance made available to RWE 
within seven (7) days of RWE’s request: 

(a) employer’s liability insurance in the amount of 
at least €5,000,000 for any one occurrence or 
the amount required by applicable law, 
whichever is higher;  

(b) public, product and environmental liability 
insurance including against liability to third 
parties for any death or personal injury and 
loss of or damage to any physical property 
including the goods in each case arising out of 
or in connection with the carrying out of the 
delivery of goods/services in the amount of at 
least €5,000,000 for any one occurrence; 

(c) such other insurances as applicable law 
requires. 

14.2 Deductibles applying under any insurance are for 
the Contractor’s  account where such deductibles 
relate to loss for which the Contractor is 
responsible under the contract.   

14.3 Where the Contractor receives insurance proceeds 
from the Contractor’s  insurers relating to an 
insured event under this contract, the Contractor 
pays to RWE such sums as are claimed from and/or 
are due and payable to RWE from such insurance 
proceeds and/or uses them solely to replace/rectify 
any associated default. 
 

15. Liability 
15.1. The Contractor is liable for any breach of duty and 

the resulting damage unless it proves that it is not 
responsible for the breach of duty. Furthermore, 
the Contractor is obliged to indemnify RWE 
against all claims for damages by third parties 
which third parties assert against RWE for reasons 
based on a default in the Contractor's delivery, 
unless the Contractor proves to RWE that it is not 
responsible for the event causing the damage. This 
condition also applies if the Contractor uses a 
vicarious agent. 

 

16. Termination 
16.1 RWE may terminate this contract at any time in 

accordance with the statutory provisions by giving 
to the Contractor written notice. 

16.2 The Contract may be terminated immediately by 
notice if: 
(a) the Contractor or RWE is in material breach of 

any of its obligations under the contract and 
the breach is not capable of remedy; or 

(b) the Contractor or RWE is in material breach of 
any of its obligations and fails to remedy the 
breach (if capable of remedy) within 14 days of 
a written notice requesting such remedy (a 
breach is considered capable of remedy if time 
is not of the essence in performance of the 
obligation and if the person in default can 
comply with the obligation within the 30 day 
period given to comply). 

16.3 Where RWE may terminate the contract, RWE may 
instead terminate the contract in respect of part 
only of the goods/services and in which case, the 
contract continues in respect of the delivery of the 
remaining goods/services. 

16.4 Where the Contractor is in default because the 
Contractor has demonstrably been involved in 
unlawful restrictions of competition at RWE’s 
expense, then in addition and/or instead of the 
remedy available to RWE under condition 13 
(Default and Remedy) RWE may immediately on 
written notice  either rescind or terminate the 
contract.  In the event of rescission, the relevant 
applicable  law applies. 
 

17. Consequences of Termination 
17.1 On any termination or expiry RWE pays the 

Contractor the fees due and payable pro rata for 
any goods/services delivered (and not cancelled 
or rejected) and not yet paid for as at the date of 
expiry or termination. 

17.2 Where RWE terminates for the Contractor’s  
default, RWE may recover from the Contractor, to 
the extent not already recovered, the sums set out 
at condition 13 (Default and Remedy) and the 
Contractor will also pay to RWE any consequential 
loss incurred by RWE as a result of the termination). 

17.3 Unless otherwise agreed, the statutory provisions 
apply. 
 

18. Contractor Staff 
18.1 There is no contract between RWE and any of the 

Contractor’s employees, directors, officers, agents, 
personnel, staff, contractors, sub-contractors or 
other workers (staff). 

18.2 The Contractor makes appropriate deductions for 
tax and insurance contributions from the 
remuneration which the Contractor pays to its staff 
that it employs. 

18.3  The Contractor ensures that: 
(a) it supplies its staff with all vehicles and 

necessary safety and other tools and 
equipment that they need to deliver the 
goods/services;  

(b) all vehicles, equipment and other tools that the 
Contractor and its staff use to deliver the 
goods/services are in a good, legal and 
serviceable condition;  
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(c) its staff are suitably qualified, competent, 
skilled and experienced and are trained and 
able to deliver the goods/services and drive 
the vehicles, handle the goods and all tools and 
equipment needed to deliver the 
goods/services safely and in compliance with 
this contract;     

(d) it puts procedures in place to ensure that its 
staff are able to understand and comply with 
oral and written instructions given by RWE 
including those which relate to health and 
safety; and 

(e) it puts in place suitable precautions to prevent 
damage to property or injury to person. 

18.4  Prior to any staff performing the services, the 
Contractor, to the extent lawful, ensures that each 
member of the Contractor’s  staff satisfies any 
checks which are appropriate according to good 
industry practice or which are reasonably notified 
by RWE to the Contractor.  Such vetting 
requirements include but are not limited to: 
checking identities, rights to work, references, 
qualifications and driving licences. The Contractor 
keeps records of such checks and shows the 
records to RWE if RWE asks to see them.   

18.5 The Contractor provides any information 
reasonably and lawfully requested by RWE in 
relation to the Contractor’s staff who deliver the 
services within 10 business days of such request 
being made. 

18.6 The Contractor ensures that its staff: 
(a) comply with RWE’s local security and safety 

arrangements; and  
(b) carry out their duties so as to cause minimum 

disruption to RWE’s business operations. 
18.7 RWE may at any time on notice to the Contractor 

remove or request the removal from RWE’s 
premises of any individual whom, in RWE’s 
reasonable opinion, is not qualified or competent to 
be present on RWE’s site or who at any time acts in 
a way that contravenes RWE’s safety or security 
processes or policies,  causes or may cause injury to 
others or damage to property or who poses any 
other safety or security risk.  The Contractor’s 
obligations continue and are not reduced or 
changed if RWE removes or requests such removal.  

18.8 The Contractor indemnifies RWE and RWE group 
on a full indemnity basis against any loss, liability, 
damage, expense, claim, fine, demand, proceeding, 
charge, fine, penalty, demand or cost (including 
legal fees)(loss) suffered or incurred by RWE (and/or 
RWE group) as a result of any failure by the 
Contractor or its staff to comply with the 
Contractor’s  obligations under this condition. 

18.9 Any breach of this condition is a material breach 
and RWE may terminate this contract for 
Contractor  default. 
 

19. RWE Materials Ownership  
19.1 All information, specifications, drawings, sketches, 

models, prototypes, samples, tools, designs, 
technical information or data or other proprietary 
information or IPR (whether written, oral or 
otherwise and including personal data) (RWE 
materials) obtained by the Contractor or made 
available to the Contractor by RWE or on RWE’s 

behalf remains RWE’s property and/or does not 
become the Contractor’s  property. 

19.2 The Contractor:  
(a) keeps RWE materials separate from the 

Contractor’s  property and property of 
others; 

(b) properly stores and protects them and 
identifies RWE materials as RWE’s property; 
and 

(c) delivers up RWE materials to RWE on request. 
19.3 Risk in RWE materials passes to the Contractor as 

soon as the Contractor obtains them or RWE 
makes its materials available for the Contractor’s  
use. 
 

20. Intellectual Property Rights 
20.1 All the Contractor’s  intellectual property rights 

(IPR) existing on or prior to the start date  remain 
vested in the Contractor and all RWE’s IPR existing 
on or prior to the start date  remain vested in RWE.  

20.2 The Contractor hereby grants to RWE a perpetual, 
transferable, irrevocable, non-exclusive, royalty 
free, worldwide licence to use any of the 
Contractor’s  IPR which are necessary for RWE and 
RWE group to derive the benefit of the 
goods/services and this contract.  

20.3 The Contractor hereby assigns to RWE with full title 
guarantee all IPR (including copyright) free from 
encumbrances in any goods/services created or 
developed by the Contractor or by others on the 
Contractor’s  behalf in relation to this contract or 
otherwise resulting from delivery of the 
goods/services (including new or bespoke 
computer code and including any new versions (e. g. 
updates, upgrades, releases, patches, bugfixes). 
This assignment either takes effect on the start 
date or  immediately on the  coming into existence 
of any new or developed IPR during the term.  

20.4 The Contractor agrees to obtain waivers of all 
moral and other rights, execute all documents and 
to do any other things reasonably necessary to 
perfect these rights.  

20.5 Where any software is created or developed for 
RWE, RWE owns and the Contractor supplies to 
RWE the source code for software created or 
developed. 

20.6 Any rights granted by RWE to the Contractor or the 
Contractor’s  staff to use RWE’s IPR cease on 
expiry or earlier termination of the term. 

20.7 The Contractor defends and indemnifies RWE and 
RWE group from and against any loss incurred by 
and/or   awarded against RWE and/or RWE group 
in each case as a result of or in connection with: 
(a) a breach by the Contractor or the 

Contractor’s  staff of RWE’s IPR; and 
(b) any claim or action that goods/services (in 

whole or part) infringe the IPR or any other 
rights of a third party. 

20.8 The Contractor and RWE each notify the other of 
any alleged or actual third party IPR claim as soon 
as is reasonably practicable upon becoming aware 
of any such claim. 

20.9 Neither the Contractor nor RWE make any 
admission as to liability or agree to any settlement 
of or compromise any third party IPR claim without 
the prior written consent of the other which consent 
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shall not be unreasonably withheld, conditioned or 
delayed.  

20.10 The Contractor may, on written request to 
RWE and at the Contractor’s  cost and expense and 
on providing adequate financial security to RWE for 
any debt or liability under the indemnity, have the 
conduct of or settle all negotiations and litigation 
arising from any third party IPR claim and RWE 
shall, at the Contractor’s  request and expense, give 
the Contractor reasonable assistance in 
connection with those negotiations and litigation. 

20.11 If any third party IPR claim is made or, in the 
Contractor’s  opinion, is likely to be made against 
the Contractor or RWE then without affecting any 
rights or obligations the Contractor will promptly 
and at its own expense either: 
(a) procure for RWE and/or RWE group the right 

to continue using the  goods/services or IPR  
(or any part of them) in accordance with this 
contract; or 

(b) modify or replace the infringing  goods/ 
services (or any part of them) so as to avoid 
the infringement or alleged infringement and 
as if they were defective and so as to comply 
with the condition 13 (Default and Remedy);  
or 

(c) pay to RWE all sums as set out at condition 13 
(Default and Remedy) as if the 
goods/services were defective.  

20.12 Any breach of this condition is a material 
breach and RWE may  terminate this contract for 
Contractor default. 
 

21. Confidentiality 
21.1 The order, these GTC, any RWE materials or any 

other technical or commercial information of a 
confidential nature (either marked as such or which, 
by its nature, can reasonably be considered to be 
confidential) which the Contractor receives from 
RWE (or from a person acting on RWE’s behalf ) 
either expressly or impliedly or otherwise gleaned by 
the Contractor (including any information relating 
to RWE’s business or financial or other affairs or 
those of a member of RWE group or RWE’s or their 
customers or suppliers and including any personal 
data) (confidential information) is strictly 
confidential and the Contractor does not use it 
except as is strictly necessary in the performance of 
the Contractor’s  obligations under this contract or 
disclose it (in whole or in part) to any other person 
without RWE’s prior written consent.  

21.2 The Contractor keeps RWE materials and 
confidential information safely and will maintain 
and apply appropriate technical and organizational 
measures, processes and procedures to safeguard 
against any unauthorized access, loss, destruction, 
theft, use or disclosure of personal data and all 
confidential information. The Contractor will not 
retain the confidential information longer than is 
required for the performance of the Contractor’s  
obligations under this contract or as otherwise 
required or permitted by law. 

21.3 The Contractor may disclose confidential 
information if and to the extent that: 
(a) the Contractor considers it is necessary to 

disclose confidential information to the 
Contractor’s  staff or group companies for 

the purpose only of performing the 
Contractor’s  obligations under this contract 
or professional advisers, auditors and 
bankers, in each case provided that the 
Contractor places similar conditions of 
confidentiality on those persons;  

(b) the Contractor is required to do so by law or 
any securities exchange or regulatory or 
governmental body to which the Contractor is 
subject wherever situated provided that the 
Contractor gives RWE advance notice 
warning of this as soon as it is reasonably 
practicable and legally able to do so; 

(c) it is or comes into the public domain through 
no fault of the Contractor; or 

(d) it was previously disclosed to the Contractor 
by others without any obligation of 
confidence. 

21.4 The Contractor returns materials and confidential 
information or any of them promptly to RWE (and 
all copies) at RWE’s request.   

21.5 The Contractor does not make any announcement 
or publicity statement relating to RWE, RWE group, 
the contract or any part of it or its subject matter 
without RWE’s prior written approval (except as 
required by applicable law or by any legal or 
regulatory authority in which case the Contractor 
will give RWE as much advance warning of this as it 
is reasonably practicable to do so). 

21.6 The Contractor defends and indemnifies RWE and 
RWE group from and against any loss, incurred by 
RWE and/or RWE group as a result of or in 
connection with a breach by the Contractor or the 
Contractor’s staff of this condition. 

21.7 Any breach of this condition is a material breach 
and RWE may terminate this contract for the 
Contractor’s  default. 

21.8 The obligations in this condition apply for a period 
of three (3) years after as well as during the term. 
 

22. Data Protection 
22.1 The Contractor is obliged to comply with the 

statutory provisions on data protection (in 
particular the General Data Protection Regulation 
(GDPR)). In case of processing of personal data on 
behalf of RWE, the Contractor processes personal 
data exclusively within the scope of the agreement 
reached and according to RWE’s instructions. A 
separate agreement is to be made for this purpose 
in the event of processing by order. The Contractor 
protects the personal data received from RWE from 
access by unauthorized third parties by means of 
suitable technical and organizational measures in 
accordance with Art. 32 GDPR. The Contractor 
informs RWE without delay in the event of serious 
disruptions in the course of operations, suspected 
violations of data protection or other irregularities in 
the processing of RWE’s data. 

22.2 The Contractor’s  and RWE’s respective maximum 
liability and/or debt to each other under this 
condition is the sum of one million Euro 
(€1,000,000) in aggregate. 

22.3 Any breach of this condition is a material breach 
and RWE may  terminate this  contract for the 
Contractor’s  default.   
 

23. Information Security and Critical Infrastructure 



 

Page 6 von 9 
 

23.1 RWE may ask the Contractor (and the Contractor 
may already have done so) from time to time  to 
complete a self-declaration form relating to 
information security and critical infrastructure 
protection (such as the RWE Prequalification 
Information Security IT/OT (PIO) or the RWE Data 
Protection Agreement (DPA)).  The Contractor 
warrants that its answers are and shall remain true 
and accurate.  Any breach of this warranty or false 
declaration is a material breach of the contract and 
RWE may terminate for Contractor  default. 

23.2 The Contractor does not access and does not 
permit anyone to access RWE’s computing systems 
without RWE’s express written authorization. 

23.3 Where authorized by RWE in advance and in writing, 
RWE may provide the Contractor with access to 
RWE’s computing systems.  

23.4 Where RWE provides such access the Contractor 
employs anti-virus procedures and complies with IT 
policies and procedures that align with RWE’s 
security requirements.  

23.5 The Contractor may use any access granted to it 
only to deliver the goods/services and any such 
access must be through RWE’s  agreed security 
gateways and/or firewalls.  

23.6 RWE may terminate the Contractor’s  access to 
RWE’s systems at any time without notice to the 
Contractor.  

23.7 The Contractor immediately notifies RWE of any 
actual or threatened security incidents or security 
breaches that may affect RWE’s systems in any way 
or lead to unauthorized access to RWE’s systems. 

23.8 Any breach of this condition is a material breach 
and RWE may terminate any contract with the 
Contractor for Contractor  default. 
 

24. Disrepute 
24.1 The Contractor does not use RWE’s information or 

do anything that brings RWE’s name or RWE 
group’s name into disrepute or damages or 
conflicts with RWE’s or RWE group’s reputation, 
goodwill or business interests. 
 

25. Marketing and Advertising 
25.1 The Contractor may not, without RWE’s prior 

written consent use: 
(a) any information concerning this contract; or 
(b) photographs of RWE’s sites, facilities or 

personnel in each case for reference or 
marketing purposes. 

25.2 The Contractor may not use RWE’s trade names, 
trademarks or logos or those of RWE group either 
individually or in combination with the Contractor’s 
trade names or trade names of others. 
 

26. Code of Conduct 
26.1 RWE and RWE group are committed to the RWE 

Code of Conduct (RWE Code of Conduct) set out at: 
https://www.group.rwe/en/the-
group/compliance/code-of-conduct /. 

26.2 RWE expects the Contractor to accept the 
Principles of Conduct contained in the RWE Code of 
Conduct as a basis for cooperation between the 
Contractor and RWE. 

26.3 RWE also expects the Contractor to commit to 
support and implement (and that the Contractor 
will procure that its  staff support and implement) 

the principles on human rights, labour relations, 
environmental protection and combating of 
corruption which are established within the 
framework of the United Nations Global Compact 
Initiative (www.unglobalcompact.org). 
 

27. Combating Corruption 
27.1 The Contractor undertakes to not, directly or 

indirectly in relation to any person: give or receive, 
offer or ask for any payment or benefit that 
constitutes undue financial or other advantage of 
any kind.   

27.2 The Contractor complies with all applicable law 
relating to anti-bribery and anti-corruption and the 
Contractor ensures that neither the Contractor 
nor the Contractor’s  staff engage in any activity, 
practice or conduct which constitutes an offence 
under such applicable law. 

27.3 The Contractor indemnifies RWE and RWE group 
against all loss incurred or suffered by RWE and/or 
RWE group as a result of a breach by the 
Contractor or the Contractor’s staff of this 
condition. 

27.4 Any breach of this condition is a material breach 
and RWE may terminate this contract for 
Contractor  default. 
 

28. Sanctions 
28.1 “Sanctions” means any economic or financial 

sanctions or trade embargoes implemented, 
administered, or enforced by the European Union, 
its member states, the United Kingdom, the United 
Nations Security Council or the United States of 
America,  unless they or compliance with them 
constitutes a violation of any applicable blocking 
law (sanctions). 

28.2 The Contractor warrants that neither the 
Contractor nor any of the Contractor’s group 
companies nor, to the best of the Contractor’s  
knowledge, any of the Contractor’s legal 
representatives  is: 

(a) a person against whom sanctions have been 
imposed; 

(b) owned or controlled by a person against 
whom sanctions have been imposed;  

(c) located in or has been registered in or has its 
registered office in, a country or territory 
against which sanctions applicable to itself or 
its Government have been imposed (currently 
but not limited to: Cuba, Iran, North Korea, 
Syria, the Crimea region and the so-called 
Donetsk and Luhansk People's Republics). 

28.3 The Contractor complies with all sanctions and 
export control requirements applicable to it and its  
business activities as far as actions in connection 
with this contract are concerned. 

28.4 The Contractor does not sell, supply or transfer 
items received from RWE to third parties if this result 
in the Contractor or RWE violating any applicable 
sanctions or export control regulations. 

28.5 The Contractor does not act or omit to act so as to 
result in RWE violating any applicable sanctions or 
export control regulations. 

28.6 The Contractor immediately informs RWE in 
writing if the Contractor becomes aware of any 
event or matter which may result in a violation of 

http://www.unglobalcompact.org/
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applicable sanctions or export control regulations 
by the Contractor or by RWE relating to the 
contract. 

28.7 The Contractor indemnifies RWE and RWE group 
against all loss incurred or suffered by RWE and/or 
RWE group as a result of a breach by the 
Contractor or the Contractor’s staff of  this 
condition.  

28.8 Any breach of this condition is a material breach 
and RWE may terminate this contract for 
Contractor default. 
 

29. Human Rights 
29.1. RWE explicitly refers to its Human Rights Supplier 

Contract Appendix which applies within the RWE 
Group and can be consulted under 
https://www.rwe.com/en/products-and-
services/supplier-portal/general-conditions. RWE 
expects the Contractor to, and the Contractor 
agrees thereto, explicitly accept and comply with 
the principles and all obligations contained therein 
at all times and, in particular, to commit itself to 
support and implement the principles on human 
rights, labour relations and environmental 
protection as stipulated therein in its own business 
area and towards its own supply chain. 

29.2. In order to further assess and determine the risk for 
human rights, labour relations and environmental 
protection associated with the supply chain, RWE 
may submit, initially and on a frequent or ad hoc 
basis, and the Contractor will reply to in due 
course, a questionnaire regarding typical risk areas 
and preventive and remedial actions having been 
taken and/or are required within the business area 
of the Contractor. 

29.3. The Contractor is further obliged to inform RWE in 
due time of any incident, violation of or increased 
risk to violate any human rights principle affecting 
RWE in its supply chain with the Contractor. 

29.4. RWE is entitled to carry out audits to determine 
whether the Contractor or any sub-supplier has 
lived up to its obligations under the Human Rights 
Supplier Contract Appendix by requesting 
information, documentary evidence or by 
conducting on-site inspections, as laid out in the 
Human Rights Supplier Contract Appendix in more 
detail. 

29.5. If the Contractor evidently fails to fulfil any of the 
principles and refuses to implement the necessary 
preventive or remedial measures according to the 
Human Rights Supplier Contract Appendix, RWE 
reserves, in addition to other remedies which may 
be available, the right to extraordinary terminate 
the contract with the Contractor. 

29.6. In case RWE is held legally liable for a violation of 
applicable legal requirements under the 
Lieferkettensorgfaltspflichtengesetz (LkSG) which 
is attributable to wilful or negligent misconduct of 
the Contractor, in particular by not observing the 
obligations arising under the Human Rights 
Supplier Contract Appendix, RWE will pass on any 
fine imposed on it as damage claim under this 
contract. 
 

30. Responsibilities as an employer 
30.1 The Contractor complies and procures that its 

staff comply with all applicable law relating to 

labour or employment law, including discrimination, 
equality, minimum wage, employee health, safety 
and welfare and the Contractor will allow to all the 
Contractor’s  staff all their rights at law. The 
Contractor indemnifies and holds RWE harmless in 
their internal relationship from all possible claims, 
which are made against RWE because of a 
noncompliance of the Contractor or one of its 
subcontractors against the AEntG, the MiLoG as 
well as further legal regulations giving rise to a 
possible liability. In particular the Contractor 
undertakes to support RWE with regard to the 
defense of alleged claims against RWE in the best 
possible way and to provide RWE for example with 
the necessary information. 

30.2 The Contractor warrants to RWE that all its staff 
performing the Contractor’s  obligations under the 
contract have all necessary rights to work and/or 
work permits. 

30.3  Without prejudice to the general obligations 
mentioned above or otherwise to comply with 
applicable law including data protection, in relation 
to the Contractor’s  staff, the Contractor warrants 
that it: 
(a) has effective procedures to verify the age of 

employees at the time they are recruited; 
(b) keeps adequate age documents of 

employees, such as ID copies and personnel 
records; 

(c) complies with local legal requirements in 
relation to the minimum age of employees; 

(d) employs employees under the age of 18 only 
on non-hazardous or daytime work; 

(e) allows employees to leave the place of work 
after working hours; 

(f) treats all employees in a humane manner, 
including not subjecting a worker to physical 
or verbal abuse; 

(g) treats all employees in an acceptable manner 
in relation to their personal documents, 
including not requiring employees to lodge 
deposits or original documents such as ID 
papers and training certificates; 

(h) treats all employees in an appropriate manner 
over access to and from the place of work; 
and 

(i) ensures that all employment is voluntary. 
 

30.4 The Contractor at all times during the term 
properly enforces such policies and procedures and 
carries out periodic monitoring of its compliance 
with such policies and procedures on an annual or 
more frequent basis.   

30.5 In the event that the Contractor engages any third 
party staff in relation to any activity connected with 
this contract (including, without limitation, where 
the Contractor sub-contracts to any third party), 
the Contractor ensures that provisions equivalent 
to this condition are included within the contract or 
terms of engagement under which the Contractor 
appoints that third party to carry out the relevant 
activity connected with this contract. 
 

31. Code of Conduct and Employer Responsibility 
Infringements 

31.1 If the Contractor becomes aware of or has reason 
to believe that it or any of its staff  have breached 

https://www.rwe.com/en/products-and-services/supplier-portal/general-conditions
https://www.rwe.com/en/products-and-services/supplier-portal/general-conditions
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or have potentially breached any of the 
Contractor’s responsibilities referred to at 
conditions  26 (Code of Conduct),  30 
(Responsibilities as an Employer) then the 
Contractor notifies RWE of the breach or potential 
breach and takes steps to rectify the breach or 
potential breach. 

31.2 RWE uses appropriate means to establish the 
validity of such breach or potential breach including 
pursuant to condition 34 (Audit)  and if validated, 
without prejudice to any rights or obligations under 
this contract, RWE may: 

 issue the Contractor with a warning to provide 
as soon as reasonably practicable a detailed 
action plan to address the potential breach or 
where necessary to remediate the actual 
breach and which,  if appropriate, is 
implemented immediately; and/or  

 suspend this contract until the potential 
breach is addressed or where necessary the 
actual breach is remedied.  

31.3 Where the Contractor is given adequate 
opportunity to address the potential breach or to 
remedy the actual breach and the Contractor has 
in either case, in RWE’s opinion failed to do so, the 
Contractor is in material breach of this contract 
and RWE may terminate this contract for 
Contractor default. 

31.4 The Contractor indemnifies RWE and RWE group 
against all loss incurred or suffered by RWE and/or 
RWE group as a result of a breach of the 
Contractor’s  responsibilities in condition 26 (Code 
of Conduct) and  30 (Responsibilities as an 
Employer) or any breach of related applicable law. 

 

32. Warranty and Representation 
32.1 The Contractor warrants and represents that: 

(a) it has legal capacity to enter into this contract 
and ability to deliver the goods/services; 

(b) the entering into and/or fulfilment of this 
contract  does not breach or contravene any 
applicable law or contractual requirements or 
obligations that apply to the Contractor. 

(c) it has and will maintain all the licenses, 
permissions, authorizations, consents and 
permits that it needs to carry out its obligations 
under the contract and in respect of the 
goods/services. 
 

33. Records 
33.1 The Contractor will, during the term  maintain such 

records relating to the goods/services as may be 
necessary to trace the supply chain and to 
demonstrate compliance with its obligations under 
this contract, including correct invoicing, 
information security, obligations of confidentiality 
and data protection and keep them for as long as 
applicable law requires). 
 

34. Audit 
34.1 RWE and/or RWE’s auditors may access the 

Contractor’s  premises and any premises of the 
Contractor’s  staff  during normal working hours 
upon giving reasonable notice as appropriate in the 
circumstances and audit and/or inspect all matters 
(including all records) at the Contractor’s  premises 
and/or at those of the Contractor’s staff relating to 
the supply of the goods/services to RWE and the 

Contractor’s  compliance with its obligations in this 
contract including  the Contractor’s  operations, 
facilities, working conditions, procedures and 
systems. 
 

35. Assignment 
35.1 The Contractor does not assign, novate or 

otherwise transfer any of the Contractor’s rights 
and/or obligations under the contract without 
RWE’s prior written consent.  

35.2 RWE may assign or sub-license any of RWE’s rights 
under this contract within RWE group without the 
Contractor’s  prior consent. 

35.3 Without prejudice to an assignment of any financial 
claim under section 354a of the German 
Commercial Code (HGB), the Contractor does not 
assign receivables to third parties or have them 
collected by third parties, unless RWE gives its prior 
written consent. 
 

36. Subcontracting 
36.1 The Contractor does not subcontract any of its 

obligations under the contract or change 
subcontractors without RWE’s prior written 
consent or to the extent set out in an order.  

36.2 Any appointment of a subcontractor does not 
affect the Contractor’s  obligations and liabilities.  

36.3 The Contractor is primarily liable for any act or 
omission of the Contractor’s  staff. 

36.4 Where the Contractor subcontracts any of its 
obligations under this contract, the Contractor 
must ensure that terms and conditions the same as 
these GTC are included in the contract between the 
Contractor and its subcontractors. 
 

37. Language 
37.1 The language of this contract is English and all 

notices, documents, correspondence and any other 
information exchanged between the Contractor 
and RWE in relation to it is in English unless agreed 
otherwise by RWE in writing. 

37.2 The Contractor and RWE agree that these GTC are 
written in English as a language of convenience only 
and the English language does not affect the 
application and/or interpretation of these GTC 
under German law.  There is no recourse to English 
or any other law. 
 

38. Escalation 
38.1 If a dispute arises out of or in connection with the 

contract, the Contractor and RWE notify each 
other and seek to resolve the dispute through 
negotiations between the Contractor’s  and RWE’s 
respective representatives who have the authority 
to settle it. 
 

39. Governing Law and Jurisdiction 
39.1. German law applies to this contract and the 

Contractor and RWE respectively each agree to 
irrevocably submit to the exclusive jurisdiction of 
Essen courts as regards any dispute, claim or 
matter arising under or relating to this contract 
(including its subject matter, formation and any 
non-contractual disputes and claims). 

39.2. Application of the UN Convention on Contracts for 
the International Sale of Goods of 1980 (Vienna 
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Sales Convention, Treaty Series 1981, 184 and 
1988, 61) is excluded 

 

 


